

GOVERNMENT OF ARUNACHAL PRADESH
OFFICE OF THE EXECUTIVE ENGINEER:: PHE & WS DIVISION KODUKHA

No. KPHED/PB- 21/15-16/

Dated ...13/12/2021

NOTICE INVITING TENDER

The Executive Engineer, PHE & WS Division Kodukha on behalf of the Governor of Arunachal Pradesh invites sealed item rate (Labour rate) tender in two bid system (Technical and Financial) from approved or eligible contractors/firm from domicile of Respective blocks, registered with CPWD/APPWD/MES/BRO/NHPC/NEEPCO/NBCC etc, for execution of the work mentioned below .

| S/No. | Name of Works | Estimated cost | Earnest money | Date of receipt of application for obtaining tender documents | Date & Time for issue of tender documents | Last date & time of receipt of tender documents | Date & time of Opening of tender | Time allowed for completion. |
|--------------------------|--|----------------|---------------|---|---|---|----------------------------------|------------------------------|
| A. Block :-Taliha | | | | | | | | |
| 1 | Augmentation of water supply at Bimpak village SH:- Jungle clearance , Drop Inlet Headwork, Pre-Sedimentation Tank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC platform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 11,24,247.00 | ₹ 11,242.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |
| 2 | Augmentation of water supply at Tikringkamara village SH:- Jungle clearance,Drop Inlet Headwork, Pre-Sedimentation Tank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC platform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 10,01,441.00 | ₹ 10,014.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |
| 3 | Augmentation of water supply at Sirdoku village SH:- Jungle clearance,Drop Inlet Headwork, Pre-Sedimentation Tank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC platform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 17,12,189.00 | ₹ 17,122.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |
| 4 | Augmentation of water supply at Maki village SH:- Jungle clearance,Drop Inlet Headwork, Pre-Sedimentation Tank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC platform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 14,02,015.00 | ₹ 14,020.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |

| | | | | | | | | |
|----|--|----------------|-------------|---------------------|-----------------------|----------------------------|--------------------------|-------------------|
| 5 | Augmentation of water supply at Haktak village SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC plateform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 13,96,957.00 | ₹ 13,970.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21`12/2021 ,at 1030 hrs. | 3 (three) months |
| 6 | Augmentation of water supply at Ayamenga village SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC plateform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 15,49,619.00 | ₹ 15,496.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21`12/2021 ,at 1030 hrs. | 3 (three) months |
| 7 | Augmentation of water supply at Delingmara village SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC plateform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 12,52,241.00 | ₹ 12,522.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21`12/2021 ,at 1030 hrs. | 3 (three) months |
| 8 | Augmentation of water supply at Dukom village SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC plateform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 12,60,978.00 | ₹ 12,610.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21`12/2021 ,at 1030 hrs. | 3 (three) months |
| 9 | Augmentation of water supply at Dumpungmoring village SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC plateform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 14,44,859.00 | ₹ 14,449.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21`12/2021 ,at 1030 hrs. | 3 (three) months |
| 10 | Augmentation of water supply at Ebo-II village SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC plateform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 15,05,951.00 | ₹ 15,060.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21`12/2021 ,at 1030 hrs. | 3 (three) months |

| | | | | | | | | |
|--------------------------|---|----------------|-------------|---------------------|-----------------------|----------------------------|---------------------------|-------------------|
| 11 | Augmentation of water supply at Ganga village SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC plateform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 14,17,152.00 | ₹ 14,172.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21\`12/2021 ,at 1030 hrs. | 3 (three) months |
| 12 | Augmentation of water supply at Lomtakmara village SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank ,Slow sand Filter,Storage Tank,CC plateform with Hydrant post ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 12,99,343.00 | ₹ 12,993.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21\`12/2021 ,at 1030 hrs. | 3 (three) months |
| B. Block :-Payeng | | | | | | | | |
| 1 | Augmentation of water supply at Yagampu Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 12,18,798.00 | ₹ 12,188.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21\`12/2021 ,at 1030 hrs. | 3 (three) months |
| 2 | Augmentation of water supply at Upper Ngaba Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 14,83,597.00 | ₹ 14,836.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21\`12/2021 ,at 1030 hrs. | 3 (three) months |
| 3 | Augmentation of water supply at Tajiring Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,PSP ,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 11,15,310.00 | ₹ 11,153.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21\`12/2021 ,at 1030 hrs. | 3 (three) months |
| 4 | Augmentation of water supply at Supung Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 10,29,947.00 | ₹ 10,299.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21\`12/2021 ,at 1030 hrs. | 3 (three) months |
| 5 | Augmentation of water supply at Sippung Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 11,09,710.00 | ₹ 11,097.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21\`12/2021 ,at 1030 hrs. | 3 (three) months |

| | | | | | | | | |
|----|--|----------------|-------------|---------------------|-----------------------|----------------------------|--------------------------|-------------------|
| 6 | Augmentation of water supply at Pekiring Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 10,48,942.00 | ₹ 10,489.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |
| 7 | Augmentation of water supply at Nungnu Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,PSPs,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 20,03,618.00 | ₹ 20,036.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |
| 8 | Augmentation of water supply at Pakpu Maling Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,PSPs,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 10,70,517.00 | ₹ 10,705.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |
| 9 | Augmentation of water supply at Nimpu-II Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 13,45,494.00 | ₹ 13,455.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |
| 10 | Augmentation of water supply at New Doloripu Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,PSPs,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 10,58,731.00 | ₹ 10,587.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |
| 11 | Augmentation of water supply at Lingri Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,PSPs,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 14,37,316.00 | ₹ 14,373.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |
| 12 | Augmentation of water supply at Kamra Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,PSPs,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 17,26,327.00 | ₹ 17,263.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21/12/2021 ,at 1030 hrs. | 3 (three) months |

| | | | | | | | | |
|----|---|----------------|-------------|---------------------|-----------------------|----------------------------|---------------------------|-------------------|
| 13 | Augmentation of water supply at Kamda Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 14,15,205.00 | ₹ 14,152.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21`/12/2021 ,at 1030 hrs. | 3 (three) months |
| 14 | Augmentation of water supply at Jami Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,PSPs,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 12,36,980.00 | ₹ 12,370.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21`/12/2021 ,at 1030 hrs. | 3 (three) months |
| 15 | Augmentation of water supply at Giri Esso Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,PSPs,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 12,88,691.00 | ₹ 12,887.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21`/12/2021 ,at 1030 hrs. | 3 (three) months |
| 16 | Augmentation of water supply at Chua Kamsar Village. SH:- Jungle clearance,Drop Inlet Headwork, Pre-SedimentationTank ,Sedimentation Tank,Slow sand Filter,Storage Tank,PSPs,Chain link fencing,Carriage of GI Pipes and other construction materials. | ₹ 13,48,659.00 | ₹ 13,487.00 | 13/12/2021,1100 hrs | 14/12/2021, 1100 hrs. | 21/12/2021 ,upto 1000 hrs. | 21`/12/2021 ,at 1030 hrs. | 3 (three) months |

Terms and conditions:-

- 1 The tender paper can be obtained from the Camp office of the Executive Engineer, PHE&WS Division, Kodukha at Daporijo on any working days except Sunday and public holidays between 1100 hrs to 1600 hrs on payment of Rs. 1000/- (Rupees one thousand) only (Non- refundable) in cash or in shape of DD in favour of the Executive Engineer, PHE & WS Division, Kodukha , payable at state Bank of India, Daporijo.
- 2 Earnest money @1 % of the estimated cost in DCR/FDR/DD of any schedule Bank Guaranteed by the Reserve Bank of India must accompany with each tender failing which the tender will be summarily rejected.
- 3 The undersigned reserves the right to reject any or all tenders without assigning any reason thereof.
- 4 The tender bidder should prepare the Technical bid after visiting the actual sites of the construction for which they have to contact the field officers of the PHE&WS Sub:-Division,Taliha before collection of tender papers. They should also visit the office of the Assistant Engineer ,Taliha to see themselves the drawings of the various components of the works.
- 5 The technical bid shall be opened first and evaluated to assess the technical viability of their proposal and the financial capability of the contractors and their work experience .Based on such evaluation and after adopting the post qualification procedure, a short list of selected contractors shall be made by the competent authority PHE&WS Department, Arunachal Pradesh. The price bid containing only the schedule of quantities with rate duly filled in of the post qualified contractor shall be opened for further evaluation by higher competent authority of PHE&WS Department, Arunachal Pradesh.

ELIGIBILITY CRITERIA:-

- 1 The contractor must be a registered contractor in class-V and IV categories domiciled within the territorial jurisdiction of respective blocks under Upper Subansiri district.
- 2 The contractor should submit the original documents of ST certificate, domiciled certificate, contractor registration certificate at the time of submission of tender documents.
- 3 The contractor should submit cash credit facility certificate (10% of contract value not more than 3 month old) of any nationalised bank guaranteed by the Reserve bank of India along with the bid documents.

- 4 The contractor should submit up to date sale tax clearance certificate, registration number,GST, VAT and Pan Number and related documents issued by the competent authority.
- 5 The tender bidder should submit land availability certificate duly signed by the HGB's /GB's
- 6 The firm/ contractor must submit the latest income tax clearance /exempted certificate at the time of submission of tender.

SPECIAL CONDITIONS:-

- 1 The rate should be quoted both in figure and words in the schedule of quantities. And all papers including N.I.T should be put in sealed envelope to make it sealed tender. The contractor is requested to calculate the total amount of work as per schedule of quantities on the basis items rate.

- 2 The firm /contractor willing to submit tender should be Govt. register contractor under APPWD/CPWD/BRO/NHPC/NEEPCO etc.and must have executed similar type of works/project in hilly area.The contractor should have completed timely three similar works each of value 40% of estimated cost or one work of 100% estimated cost in the last 5 (five) years.

- 3 The firm must have sound financial background to complete the project even at the eventuality of unavoidable delay in payment owing to such reason as financial crunch of the client Department/Government. No interest will be paid for the delay in payment. The firm should have completed timely three similar works each of value 40% of estimated cost put to tender or two similar works each of value not less than 60% of estimated cost, one similar work of 100% of estimated cost. (Rounded off to nearest one lakhs) in the last seven years ending on the last day of the month previous to the One in which the tenders are invited. For the purpose of this clause "similar works" means the works of buildings and water supply.

- 4 The firm/contractor willing to submit tender should produce bank solvency/grantee certificate for the value at least 40% the estimated cost put to tender from any nationalised bank in support of his financial soundness.

- 5 The firm/ contractor should be able to complete the work/project within 3 (three) month from date of commencement of work.

- 6 The selected firm, on acceptance of tender shall have to pay security deposit performance guarantee @ 5% of the tender value, which shall have to be paid at the time of signing of the agreement in the form of FDR/DCR/DD in favour of the executive Engineer, PHE & WS Division, Kodukha issued by a nationalised bank and shall be released 6 (six) months of trial run post commissioning of the project.

- 7 Payment shall be made post inspection and monitoring of third party agencies deputed JAL JEEVAM MISSION.

- 8 No advance payment in the form of mobilisation charge will be made to the successful tenderer.

- 9 Black listed firm/contractors need not apply.

- 10 The undersigned reserves the rights to reject the lowest tender if the quoted rates are found abnormally unjustified.


- 11 As per provision of CPWD manual volume-II vide clause 20.4.3 and 20.4.3.2, variation beyond 5% on the justified rate will not be accepted.

- 12 In case of any dispute between the contractor and the Department, the same shall be referred to the Suprintending Engineer, PHE& WS Circle, Yachuli, who is the sole arbitrator and his decision shall be final, binding and conclusive on both the parties.

- 13 Tender from joint venture is not acceptable.

- 14 Other details can be seen in tender documents.

- 15 All the bidders are to produce written No objection certificate (NOC) and no due certificate from the Arunachal Pradesh Co-Operative Apex Bank Ltd. Govt, of Arunachal pradesh, duly issued by Managing Director-cum- Chief Executive Officer, Naharlagun.



Executive Engineer,
PHE & WS Division, Kodukha.


Memo No.No. KPHEd/PB- 21/15-16/

Dtd 13/12/2021.

Copy to:-

- 1 The Director Information and Public Relation, Govt. of AP Naharlagun for information and wide circulation please.
- 2 The Chief Engineer, PHE & WS Deptt. (EZ/WZ/D&P/(MD/JJM))/(MD/Sanitation), RWD/PWD(EZ/WZ)/WRD/Power/HPD, Itanagar for information please.

- 3 The Superintending Engineer, PHE & WS Circle Yachuli/Bene(Aalo)/ Itanagar/Mio/Rupa/Tezu/Pangin for information please.
- 4 The Deputy Commissioner, Upper subansiri District, Daporijo for information please.
The Executive Engineer, PHE & WS Division, Tawang/ Bomdila/ Seppa /Yupia/Itanagar/Sangram/ Ziro/Pashighat/
- 5 Yingkiong/Aalo/Likhabali/Konsha/Namsai/Changlang/Roing /Hawai/Anini/
Daporijo/Pangin/Palin/Longdin/Bardumsa/Sagalee,Raga,Lemmi and mechanical Division for information please.
- 6 The all Head of Department Upper Subansiri Distt. Daporijo for information please.
- 7 The Assistant Engineer, PHE & WS Sub-Division, Nacho/Taliha for information.
- 8 Notice Board.
- 9 Office copy:



Executive Engineer,
PHE & WS Division, Kodukha.