



**GOVERNMENT OF ARUNACHAL PRADESH**  
**OFFICE OF THE EXECUTIVE ENGINEER: PHE & WS DIVISION**  
**ANINI**

**NOTICE INVITING RE-TENDER**

No. PHE/AD /NIT-02/2021-22/

Dated Anini the 7th January'2022

1. The Executive Engineer, PHE & WS Division, Anini on behalf of the Governor of Arunachal Pradesh re-invites item rate tender from approved & eligible contractor of reputed constructing firms/contractors registered under APPWD, CPWD and GREF, etc. domiciled within territorial jurisdiction of Community Block (ANINI-ALINYE/MIPI/ANELIH-ARZOO/ETALIN-MALINYE CD Block) as per the rules laid down in Arunachal Pradesh District based entrepreneurs and professionals (Incentive, development & promotional) Amendment Act'2020.

PACKAGE - NO	NIT No.	Name of work	Estimated cost	Cost of Tender paper	Earnest Money	Time of completion	Date & Time					
							Issue of Tender paper	Last date for receipt of tender paper	Opening of tender			
PACKAGE - 1	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Ajuli	₹ 8,19,882.00	₹ 1000 /-	₹ 8199 /-	3 Months	07-01-2022 TO 13-01-2022	Upto 1600 Hrs	15-01-2022	Upto 1200 Hrs	18-01-2022	at 1000 hrs Package Wise
PACKAGE - 2	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Brungu	₹ 13,67,892.00	₹ 1000 /-	₹ 13679 /-	3 Months						
PACKAGE - 3	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Emali	₹ 8,19,882.00	₹ 1000 /-	₹ 8199 /-	3 Months						
PACKAGE - 4	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at New Emali	₹ 24,15,020.00	₹ 1000 /-	₹ 24150 /-	3 Months						
PACKAGE - 5	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Apunli	₹ 15,42,248.00	₹ 1000 /-	₹ 15422 /-	3 Months						
PACKAGE - 6	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Awanli	₹ 17,97,428.00	₹ 1000 /-	₹ 17974 /-	3 Months						
PACKAGE - 7	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Chipuli	₹ 10,33,321.00	₹ 1000 /-	₹ 10333 /-	3 Months						

*Ate*  
 Executive Engineer  
 PHE & WS Division  
 Anini

PACKAGE - 8	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Akhull	₹ 8,08,230.00	₹ 1000 /-	₹ 8082 /-	3 Months
PACKAGE - 9	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Aloney	₹ 8,04,382.00	₹ 1000 /-	₹ 8044 /-	3 Months
PACKAGE - 10	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Edilin	₹ 8,24,299.00	₹ 1000 /-	₹ 8243 /-	3 Months
PACKAGE - 11	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Anose	₹ 13,80,416.00	₹ 1000 /-	₹ 13804 /-	3 Months
PACKAGE - 12	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Anuli	₹ 15,28,360.00	₹ 1000 /-	₹ 15284 /-	3 Months
PACKAGE - 13	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Mawali	₹ 8,33,564.00	₹ 1000 /-	₹ 8336 /-	3 Months
PACKAGE - 14	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Abali	₹ 7,65,300.00	₹ 1000 /-	₹ 7653 /-	3 Months
PACKAGE - 15	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Adanli	₹ 7,85,300.00	₹ 1000 /-	₹ 7853 /-	3 Months
PACKAGE - 16	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at ITBP MIPI	₹ 7,79,300.00	₹ 1000 /-	₹ 7793 /-	3 Months
PACKAGE - 17	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Kano	₹ 8,09,969.00	₹ 1000 /-	₹ 8100 /-	3 Months
PACKAGE - 18	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Embolin	₹ 18,10,417.00	₹ 1000 /-	₹ 18104 /-	3 Months

07-01-2022 TO 13-01-2022

Upto 1600 Hrs

15-01-2022

Upto 1200 Hrs

18-01-2022

at 1000 hrs, Package Wise

  
Executive Engineer  
PE & WS Division  
Anini

PACKAGE - 19	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E & I of WS at Model Village	₹ 13,84,768.00	₹ 1000 /-	₹ 13848 /-	3 Months
PACKAGE - 20	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E & I of WS at Ithun Camp	₹ 15,93,247.00	₹ 1000 /-	₹ 15932 /-	3 Months
PACKAGE - 21	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E & I of WS at Etalin HQ	₹ 20,27,638.00	₹ 1000 /-	₹ 20276 /-	3 Months
PACKAGE - 22	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E & I of WS at Malinye	₹ 16,08,166.00	₹ 1000 /-	₹ 16082 /-	3 Months
PACKAGE - 23	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E&I of WS at Alinye	₹ 13,45,400.00	₹ 1000 /-	₹ 13454 /-	3 Months
PACKAGE - 24	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E&I of WS at Gipulin	₹ 15,41,500.00	₹ 1000 /-	₹ 15415 /-	3 Months
PACKAGE - 25	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E&I of WS at Punli	₹ 17,75,400.00	₹ 1000 /-	₹ 17754 /-	3 Months
PACKAGE - 26	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E&I of WS at New Anaya	₹ 16,03,063.00	₹ 1000 /-	₹ 16031 /-	3 Months
PACKAGE - 27	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E&I of WS at Ranli	₹ 14,08,126.00	₹ 1000 /-	₹ 14081 /-	3 Months

07-01-2022 TO 13-01-2022

Upto 1600 Hrs

15-12-2021

Upto 1200 Hrs

18-01-2022

at 1000 hrs Package Wise

  
Executive Engineer  
PHE & WS Division  
Anini

PACKAGE - 28	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E&I of WS at Akobe	₹ 11,39,200.00	₹ 1000 /-	₹ 11392 /-	3 Months
PACKAGE - 29	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E&I of WS at Angulin	₹ 11,94,700.00	₹ 1000 /-	₹ 11947 /-	3 Months
PACKAGE - 30	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E&I of WS at Ahunli	₹ 7,78,400.00	₹ 1000 /-	₹ 7784 /-	3 Months
PACKAGE - 31	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E&I of WS at Mihundo	₹ 15,64,800.00	₹ 1000 /-	₹ 15648 /-	3 Months
PACKAGE - 32	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	E&I of WS at Apanli	₹ 8,05,888.00	₹ 1000 /-	₹ 8059 /-	3 Months
PACKAGE - 33	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	PWS at SDO HQ Arzoo	₹ 19,49,994.00	₹ 1000 /-	₹ 19500 /-	3 Months
PACKAGE - 34	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	PWS at Angolin-II	₹ 9,94,059.00	₹ 1000 /-	₹ 9941 /-	3 Months
PACKAGE - 35	No. PHE/AD /NIT-02/2021-22/378-88 Dated, Anini the 7th Jan'2022.	Augmentation of WS at Gunglo	₹ 12,08,860.00	₹ 1000 /-	₹ 12089 /-	3 Months
07-01-2022 TO 14-01-2022						
Upto 1600 Hrs						
15-01-2022						
Upto 1200 Hrs						
18-01-2022						
at 1000 hrs Package Wise						

  
 Executive Engineer  
 PHE & WS Division  
 Anini

2. The Tender should be submitted in two (2) bids i.e Technical Bid & Price bid & each of bid shall be placed & sealed properly in two separate covers for each of the above works & mailed by Registered Ad Post/ by person, so as to reach to the undersigned on or before **1200 hours of 15th Jan'2022** The authority inviting tender will not be held responsible for the delay, if any, in the delivery of the documents i.e non-receipt of the same on time. The Technical bid shall be first open on **18th Jan'2022** at 1000 hrs at the office of the Executive Engineer, PHE & Water Supply Division, Anini & will evaluated to assess the technical viability, capability, work experience & then only , the price bid of the qualified tenderer shall be opened for further evaluation. If the office happens to be closed on the date of opening of bids as specified above, the bids will be open on the next working day at the same time and venue.



3. All other terms & conditions incorporated in the instruction to bidder will form as a part of Tender Documents.


sd/-  
**Executive Engineer**  
PHE&WS Division,  
Anini

Memo No. PHE/AD /NIT-02/2021-22/378-88

Dated Anini the 7th January'2022

Copy to:

- 1 The Mission Director Jal Jeevan Mission, Itanagar for wide circulation please and uploading in departmental website please
- 2 The Chief Engineer, PHED (E/Z, W/Z, D&P, Sanitation) Namsai/Itanagar for wide circulation please.
- 3 The Deputy Commissioner, Dibang Valley District, Anini, for wide circulation please.
- 4 The Superintending Engineer, PHE & WS Circle, Tezu for wide circulation please.
- 5 The Nodal Officer, IMIS PHED for uploading of NIT(Re-Tender) in [www.phedarunachal.org](http://www.phedarunachal.org) .
- 6 Notice Board / Office copy.

  
**Executive Engineer**  
PHE&WS Division,  
Anini  
Executive Engineer  
PHE & WS Division  
Anini