Branch: PHE & WS Deptt.
No. EED/PHE/SCH/NIT-16/2017-18

GOVERNMENT OF ARUNACHAL PRADESH
OFFICE OF EXECUTIVE ENGINEER,PHE & WS DIVISION,DIRANG

NOTICE INVITING TENDER

Division: Dirang
Dated Dirang the 28th April 2022

The Executive Engineer, PHE & WS Division, Dirang on behalf of Governor of Arunachal Pradesh invites sealed item rate tenders from registered and eligible contractors as per the Arunachal
urs and professionals(inceptives, Development and Promotional) Act’20

Pradesh District based entrepren

5 for the works as stated below:-

. . Cost of
Time . Time and date of
Tendered allowed for Last Date/Time for opening of Earnest tender Class of
SI.No.| Name of Work & Location Sub-Head . submission of Tender P g document
Amount completion tender Money contractor
Documents (Non-
of works documents
refndable
| ] 1] v \") Vi Vil Vi IX X
Aug. & Impvt. Of WS at
Baj Parchu/R CSH:C/o Head Work,RCC Sedi tation Tank,Slow Sand
ajang/Parchu/Resa (CSH:C/o Head Wor edimentation 1ank,>low san 04 (Four) |19/05/2022upto 1700|20/05/2022 1000
1 |Gompa/Rungja/Thungsing/Y| Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X 1,668,541.00 Months hrs hrs onwards X16,685.00 | X1,000.00 |[ClassIV &V
umphey/Yupsonarang fixing of chain link fencing around WTP
village.
CSH:C/o Head Work,RCC Sedi tation Tank,Slow Sand
Aug. & Impvt. Of WS at (CSH:C/o Head Wor edimentation fank,>iow >an 04 (Four) |19/05/2022upto 1700|20/05/2022 1000
2 . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X1,464,018.00 X 14,640.00 | X1,000.00 |[ClassIV &V
DIWANGBA Village, . o i Months hrs hrs onwards
fixing of chain link fencing around WTP
Aug. & Impvt. Of WS at CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
04 (F 19/05/2022upto 1700/20/05/2022 1000
3 |DONUNG/NGAIRIBAKSA Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | % 1,341,024.00 (Four) ~|15/05/2022upto /05/ %13,410.00 | %1,000.00 |Class IV &V
. . o ) Months hrs hrs onwards
Village, fixing of chain link fencing around WTP
CSH:C/o Head Work,RCC Sedi tation Tank,Slow Sand
Aug. & Impvt. Of WS at (CSH:C/o Head Wor edimentation fank,>iow >an 04 (Four) |19/05/2022upto 1700|20/05/2022 1000
4 . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X1,341,024.00 X13,410.00 | %1,000.00 |[ClassIV &V
DUMPANG Village, . . . Months hrs hrs onwards
fixing of chain link fencing around WTP
CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
Aug. & Impvt. Of WS at CSH:e/ ' ! w 04 (Four) |19/05/2022upto 1700|20/05/2022 1000
5 . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | ¥ 1,434,036.00 X 14,340.00 [ X1,000.00 |Class IV &V
KHENDA Village, . o ) Months hrs hrs onwards
fixing of chain link fencing around WTP
Aug. & | t. Of WS at CSH:C/o Head Work,RCC Sedi tation Tank,SI Sand
g & 'mpv >3 (CSH:C/o Head Work,RCC Sedimentation Tank,Slow San 04 (Four) |19/05/2022upto 1700{20/05/2022 1000
6 |Chongphai/Buskhari/Rangsh| Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X 1,365,024.00 Months hr hrs onwards X 13,650.00 [ ¥1,000.00 |Class IV &V

ing/Keri(Uri) village.

fixing of chain link fencing around WTP




Aug. & Impvt. Of WS at

CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand

. L 04 (Four) |19/05/2022upto 1700/20/05/2022 1000
7 |SINGKHARDUNG Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X 1,346,067.00 X13,461.00 | X1,000.00 |[ClassIV &V
. . . . Months hrs hrs onwards
/SINGPHUNG Village, fixing of chain link fencing around WTP
CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
Aug. & Impvt. Of WS at ’ ’ 04 (Four) |19/05/2022upto 1700(20/05/2022 1000
g |MUE SIMPYV Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | % 1,380,893.00 (Four) 115/05/2022up /05/ %13,809.00 | 1,000.00 |Class IV &V
Gonthung Village . o . Months hrs hrs onwards
fixing of chain link fencing around WTP
CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
Aug. & Impvt. Of WS at S/ ! ! w 04 (Four) |19/05/2022upto 1700|20/05/2022 1000
9 . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X1,791,427.00 X17,914.00 [ X1,000.00 |Class IV &V
Chamachilo Camp . . o ) Months hrs hrs onwards
fixing of chain link fencing around WTP
CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
Aug. & Impvt. Of WS at 7 ’ ’ 04 (Four) [19/05/2022upto 1700(20/05/2022 1000
10 . g P . . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | ¥ 1,530,836.00 ( ) 105/ P /05/ X 15,308.00 | X1,000.00 |ClassIV &YV
Killo/Changpasing Village . o ) Months hrs hrs onwards
fixing of chain link fencing around WTP
CSH:C/o Head Work,P H , RCC St Tank , RCC
Aug & Impt.of Water supply /0 Head Work,Pump House, orage lani, I 04 (Four) |19/05/2022upto 1700|20/05/2022 1000
11 . Hydrant Post & Providing and fixing of chain link fencing X1,413,087.00 X14,131.00 | %1,000.00 |[ClassIV &V
at Chander Village. Months hrs hrs onwards
around WTP
CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
Aug. & | t. Of WS at ’ ’ 04 (F 19/05/2022upto 1700/20/05/2022 1000
12 |CUE S IMPY @ Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | % 1,613,742.00 (Four) ~|15/05/2022upto /05/ %16,137.00 | %1,000.00 |Class IV &V
Dungkir Village, . o ) Months hrs hrs onwards
fixing of chain link fencing around WTP
Aug. & Impvt. Of WS at
Jangchupnang,Poktarche CSH:C/o Head Work,RCC Pre-Sedimentation Tank,RCC
R i ion Tank,SI Fil R Tank, R 4 (F 1 2022 17 2 20221
13 | uspe . Sedimentation Tank,S ow Sand |'te.rr, cC St?rage an ; cC %3,859,131.00 04 (Four) 9/05/2022upto 1700{20/05/20 000 %38,591.00 | X1,000.00 |Class IV &V
,Teragsey,Younang,Sangrilla,| Hydrant Post & Providing and fixing of chain link fencing Months hrs hrs onwards
Dongsung,Bomrang and around WTP
Sangpacher Village,
CSH:C/o Head Work,RCC Sedi tation Tank,Slow Sand
Aug. & Impvt. Of WS at (CSH:C/o Head Wor edimentation fank,>1ow >an 04 (Four) |19/05/2022upto 1700|20/05/2022 1000
14 . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X 3,255,430.00 X32,554.00 | %1,000.00 [ClassIV &V
Shamser village, . o . Months hrs hrs onwards
fixing of chain link fencing around WTP
Aug. & Impvt. Of WS at CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
g &Imp CSHie/ w 04 (Four) |19/05/2022upto 1700{20/05/2022 1000
15 |[Ranangsher & Barsher Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X 1,661,678.00 X16,617.00 [ X1,000.00 |Class IV &V
. . . . Months hrs hrs onwards
Village, fixing of chain link fencing around WTP
CSH:C/o Head Work,RCC Sedi tation Tank,SI Sand
Aug. & Impvt. Of WS at (CSH:C/o Head Work,RCC Sedimentation Tank,Slow San 04 (Four) |19/05/2022upto 1700|20/05/2022 1000
16 . . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X1,613,742.00 X16,137.00 | X1,000.00 |[ClassIV &V
Minangwang Village, . . . Months hrs hrs onwards
fixing of chain link fencing around WTP
CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
Aug. & Impvt. Of WS at CSH:e/ ' ! w 04 (Four) |19/05/2022upto 1700|20/05/2022 1000
17 . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X 1,579,247.00 X 15,792.00 [ X1,000.00 |Class IV &V
Makama Village, Months hrs hrs onwards

fixing of chain link fencing around WTP




CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
Aug. & Impvt. Of WS at / ! ! W 04 (Four) |19/05/2022upto 1700|20/05/2022 1000

18 . . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | ¥ 1,596,837.00 X 15,968.00 | X1,000.00 |[ClassIV &V
Liyum Gonpa Village, . L . Months hrs hrs onwards
fixing of chain link fencing around WTP
CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
Aug. & Impvt. Of WS at ’ ’ 04 (Four) |19/05/2022upto 1700(20/05/2022 1000
19 |U& S IMPY Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | % 1,601,332.00 (Four) 119/05/2022up /05/ 16,013.00 | %1,000.00 |Class IV & V
Bengrang Village, Months hrs hrs onwards

fixing of chain link fencing around WTP

CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
Aug. & Impvt. Of WS at / ! ! W 04 (Four) |19/05/2022upto 1700|20/05/2022 1000

20 . Lo Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | ¥1,602,837.00 X16,028.00 | X1,000.00 |[ClassIV &V
Baisakhi Village . o ) Months hrs hrs onwards
fixing of chain link fencing around WTP
CSH:C/o Head Work,RCC Sedimentation Tank,Slow Sand
Aug. & Impvt. Of WS at ’ ’ 04 (Four) [19/05/2022upto 1700(20/05/2022 1000
21 g . P . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | X 1,608,830.00 ( ) 105/ P /05/ X16,088.00 | X1,000.00 |ClassIV &YV
Abinujamsa village, . o ) Months hrs hrs onwards
fixing of chain link fencing around WTP
CSH:C/o Head Work,RCC Sedi tation Tank,Slow Sand
Aug. & Impt. Of WS at (CSH:C/o Head Wor edimentation fani,>1ow >an 04 (Four) |19/05/2022upto 1700|20/05/2022 1000
22 . Filter, RCC Storage Tank , RCC Hydrant Post & Providing and | ¥979,180.00 X9,792.00 | ¥1,000.00 |ClassIV &V
Jangdung Village, Months hrs hrs onwards

fixing of chain link fencing around WTP

Terms and condition

1. Tender documents can be obtained only on production of the Original Copy of valid registration & enlistment conforming eligibility of the firm and Original Residential Certificate in support of desired class of
Contractors domiciled within the territorial jurisdiction of CD Block.

2. Registered contractors, domiciled as per the column X under West Kameng district only are invited to apply for works mentioned in serial no. 1 to 22

3. Registered contractors, domiciled in the 04 Dirang assembly constituency under west kameng District only are invited to apply for works mentioned.

4. This is mandatory to submit NOC form the village Water Sanitation Committee (VWSC) duly countersigned by the interim committee of concerned Village for availability of land selected site for WTP &
source of the village.

5. Payment will be made as per the release/availability of fund by Government against the work done.

6. The tender shall be submitted in two bid viz. Technical Bid & Price Bid. Each of the bids should be placed and sealed properly in proper separate cover and these two separate sealed bids along with EMD (in

separate sealed envelope) should be further sealed in a single envelope & may be dropped in the sealed tender box availability in the office of the undersigned on or before the stipulated date time.

7. The tenderer should prepare the technical bid after visiting the actual site of construction for which they have to contact concerned Field Officer of Executive Engineer, PHE & WS Division Dirang before
collection of tender paper.

8. The Technical Bid shall be opened first and evaluated to assess the technical viability of their proposal and the financial capability of the contractors and their work experience as per the terms and condition of
the Bid. Based on such evaluation and after adopting the post qualification procedure a short list of selected contractors shall be made by the competent Authority of PHE & WS Department. Arunachal Pradesh. The
Price Bid containing only the bill of quantity with rates duly filled in of post qualified contractors shall be further evolution.

9. Tender documents can be obtained from office of the undersigned on all working days in between 10:00 hrs to 16:00 hrs with effect from 28/04/2022 to 19/05/2022, on payment of Rs 1000.00 (Rupees One

thousand) only for each work in the shape of DD/Cash in favour of the Executive Engineer, PHE & WS Division, Dirang payable at State Bank of India. Dirang branch or in cash (both non-refundable).
10. The undersigned reserves the right to accept/reject any or all tenders without assigning any reason.




11. Once tender documents issued in favour of particular Name/Firm/Agency, will not be changed in any circumstance.

12. Other details and special term & conditions can be seen in tender documents.
Sd/-
Executive Engineer
PHE & WS Division, Dirang
Memo No. EED/PHE/SCH/NIT-16/2017-18 Dated Dirang the 28th April 2022
Copy to :-
. The Chief Secretary, Govt. of Arunachal Pradesh, Itanagar for favour of information please.
. The Commissioner (PHE & WS),Govt. of Arunachal Pradesh, Itanagar for favour of information please.
. The Mission Director (JJM),PHE & WS Department,ltanagar for information with request to publish the advertisemnet of tender on Central Public Procurement Portal (CPPP) on or before 30/04/2022.
. The Chief Engineer, Western Zone/Eastern Zone/Sanitation/Co-ordination, PHE & WS Department, Itanagar for information please.
. The Deputy Commissioner ,West kameng District , Arunachal for favour of information please.
. The Superintending Engineer, PHE & WS Circle, Rupa for favour of information please.
. The Assistant Engineer, PHE & WS Sub-Division, Dirang for information and necessary action.
. The Divisional Accountant, PHE & WS Division, Dirang for information and necessary action.

. Notice Board of Division Office.
10. Office Copy. 0(‘)()\

Executive Engineer,
PNE_& WS Dlvision,Dirang
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