

**GOVERNMENT OF AUNACHAL PRADESH**  
**OFFICE OF THE EXECUTIVE ENGINEER, PHE&WS DIVISION, DAPORIJO**

No. DPHE/PB- 29/2018-19/

Dated Daporijo the 11th July 2022

**NOTICE INVITING TENDER**

The Executive Engineer, PHE & WS Division, Daporijo on behalf of the Governor of Arunachal Pradesh invites sealed item rate tender in two bid system from approved and eligible **Class-VA, IV & III** category contractors/firm registered with CPWD/APPWD/MES/BRO/NHPC/NEEPCO/etc. for execution of following works up to **1530 hrs** on **23/07/2022** and which will be opened on **27/07/2022** to **30/07/2022** at **1110 hrs** in presence of the intending bidders or the representative of the firm, under **Jal Jeevan Mission(JJM)** Programme.

Package & NIT No.	Name of Work	Estimated cost put to tender	Earnest money	Date of receipt of application for obtaining tender	Date & time for Issue of tender documents	Last date & time for receipt of tender documents	Date & time of Opening of tender	Time allowed for completion.
1	2	3	4	5	6	7	8	9
Package I DPHE/NIT/JJM/2 2-23	Source Augmentation & Improvement of WS at Jeke-I Village	₹ 16,05,232.00	₹ 16,050.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package II DPHE/NIT/JJM/2 2-23	Source Augmentation & Improvement of WS at Lote Village	₹ 15,12,181.00	₹ 15,120.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package III DPHE/NIT/JJM- 1/22-23	Source Augmentation & Improvement of WS at Guha Village	₹ 22,81,307.00	₹ 22,810.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package IV DPHE/NIT/JJM/2 2-23	P/D/W/S at Cheging Village	₹ 15,92,427.00	₹ 15,920.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package V DPHE/NIT/JJM/2 2-23	P/D/W/S at Dai-I and Harak Village	₹ 27,61,125.00	₹ 27,610.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package VI DPHE/NIT/JJM/2 2-23	P/D/W/S at Lokar Rijo Village	₹ 15,83,299.00	₹ 15,830.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months

1	Package & NIT No.	2	Name of Work	3	Estimated cost put to tender	4	Earnest money	5	Date of receipt of application for obtaining tender	6	Date & time for Issue of tender documents	7	Last date & time for receipt of tender documents	8	Date & time of Opening of tender	9	Time allowed for completion.
	Package VII DPHE/NIT/JJM/2 2-23		P/D/W/S at Ningpin Village		₹ 15,49,774.00		₹ 15,500.00		12/07/2022 to 13/07/2022		14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs		23/07/2022, upto 1530 Hrs		27/07/2022 to 30/07/2025		4 (Four) Months
	Package VIII DPHE/NIT/JJM/2 2-23		P/D/W/S at Silu Village		₹ 13,77,910.00		₹ 13,780.00		12/07/2022 to 13/07/2022		14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs		23/07/2022, upto 1530 Hrs		27/07/2022 to 30/07/2025		4 (Four) Months
	Package IX DPHE/NIT/JJM/2 2-23		P/D/W/S at Hegnedoke Village		₹ 21,97,183.00		₹ 21,970.00		12/07/2022 to 13/07/2022		14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs		23/07/2022, upto 1530 Hrs		27/07/2022 to 30/07/2025		4 (Four) Months
	Package X DPHE/NIT/JJM/2 2-23		P/D/W/S at Nilling-II Village		₹ 16,40,221.00		₹ 16,400.00		12/07/2022 to 13/07/2022		14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs		23/07/2022, upto 1530 Hrs		27/07/2022 to 30/07/2025		4 (Four) Months
	Package XI DPHE/NIT/JJM/2 2-23		P/D/W/S at Lingking Village		₹ 15,02,325.00		₹ 15,020.00		12/07/2022 to 13/07/2022		14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs		23/07/2022, upto 1530 Hrs		27/07/2022 to 30/07/2025		4 (Four) Months
	Package XII DPHE/NIT/JJM/2 2-23		P/D/W/S at Boging Village		₹ 16,09,341.00		₹ 16,090.00		12/07/2022 to 13/07/2022		14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs		23/07/2022, upto 1530 Hrs		27/07/2022 to 30/07/2025		4 (Four) Months
	Package XIII DPHE/NIT/JJM/2 2-23		P/D/W/S at Hamriga Village		₹ 16,15,541.00		₹ 16,160.00		12/07/2022 to 13/07/2022		14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs		23/07/2022, upto 1530 Hrs		27/07/2022 to 30/07/2025		4 (Four) Months
	Package XIV DPHE/NIT/JJM/2 2-23		P/D/W/S at Yamjing Village		₹ 16,16,493.00		₹ 16,160.00		12/07/2022 to 13/07/2022		14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs		23/07/2022, upto 1530 Hrs		27/07/2022 to 30/07/2025		4 (Four) Months

1	2	3	4	5	6	7	8	9
Package & NIT No.	Name of Work	Estimated cost put to tender	Earnest money	Date of receipt of application for obtaining tender	Date & time for Issue of tender documents	Last date & time for receipt of tender documents	Date & time of Opening of tender	Time allowed for completion.
Package XV DPHE/NIT/JJM/2-23	P/D/W/S at Ruji Village	₹ 24,03,034.00	₹ 24,030.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XVI DPHE/NIT/JJM-1/22-23	PDWS at Giamukhrijo Village	₹ 19,30,206.00	₹ 19,300.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XVII DPHE/NIT/JJM-1/22-23	PDWS at Gusar Village	₹ 16,28,419.00	₹ 16,280.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XVIII DPHE/NIT/JJM-1/22-23	PDWS at Horo Village	₹ 15,43,487.00	₹ 15,430.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XIX DPHE/NIT/JJM/2-23	PDWS at Lua Village	₹ 11,44,048.00	₹ 11,440.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XX DPHE/NIT/JJM-1/22-23	PDWS at Pitakk Village	₹ 12,17,633.00	₹ 12,180.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXI DPHE/NIT/JJM/22-23	PDWS at Lebi Village	₹ 14,37,954.00	₹ 23,520.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
		₹ 9,14,321.00		₹ 23,52,275.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025
	Source Augmentation & Improvement of WS at Nasi Village							

Package & NIT No.	Name of Work	Estimated cost put to tender	Earnest money	Date of receipt of application for obtaining tender	Date & time for Issue of tender documents	Last date & time for receipt of tender documents	Date & time of Opening of tender	Time allowed for completion.
1	2	3	4	5	6	7	8	9
Package XXII DPHE/NIT/JJM/22-23	Source Augmentation & Improvement of WS at Old Nima I & II Village	₹ 11,01,219.00	₹ 20,610.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
	Source Augmentation & Improvement of WS at Nima Village	₹ 9,59,846.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXIII DPHE/NIT/JJM/22-23	Source Augmentation & Improvement of WS at Leriak-I village	₹ 21,16,315.00	₹ 51,540.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
	P/D/W/S at Leriak-II village	₹ 30,37,795.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXIV DPHE/NIT/JJM/22-23	Source Augmentation & Improvement of W/S at Siyorbe village	₹ 15,02,680.00	₹ 15,030.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXV DPHE/NIT/JJM/22-23	Source Augmentation and Improvement of W/S at Dasi-I Village	₹ 20,06,768.00	₹ 20,070.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXVI DPHE/NIT/JJM/22-23	Source Augmentation and Improvement of W/S at Dasi-II Village	₹ 19,64,646.00	₹ 19,650.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXVII DPHE/NIT/JJM/22-23	Source Augmentation and Improvement of W/S at Sera-I Village	₹ 17,01,267.00	₹ 17,010.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months

Package & NIT No.	1	2	3	4	5	6	7	8	9
	Package XXVIII DPHE/NIT/JJM/2 2-23	Name of Work	Estimated cost put to tender	Earnest money	Date of receipt of application for obtaining tender	Date & time for Issue of tender documents	Last date & time for receipt of tender documents	Date & time of Opening of tender	Time allowed for completion.
Package XXXV DPHE/NIT/JJM/2 2-23		P/D/W/S at Raji and Raji Moya village	₹ 26,58,110.00	₹ 26,580.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXXIV DPHE/NIT/JJM- 1/22-23		P/D/W/S at Mori Rame village	₹ 15,00,279.00	₹ 15,000.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXXIII DPHE/NIT/JJM/2 2-23		P/D/W/S at Majirijo village	₹ 17,42,027.00	₹ 17,420.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXXII DPHE/NIT/JJM- 1/22-23		P/D/W/S at Chortarijo village	₹ 20,78,162.00	₹ 20,780.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXXI DPHE/NIT/JJM/2 2-23		P/D/W/S at Engpu Marging village	₹ 27,26,673.00	₹ 27,270.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXX DPHE/NIT/JJM- 1/22-23		Source Augmentation & Improvement of WS at Soki village	₹ 19,07,396.00	₹ 19,070.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXIX DPHE/NIT/JJM/2 2-23		Source Augmentation and Improvement of W/S at Mosi Village	₹ 17,71,296.00	₹ 17,710.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XXVIII DPHE/NIT/JJM/2 2-23		Source Augmentation and Improvement of W/S at Siga-II Village	₹ 16,61,482.00	₹ 16,610.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months

1	Package & NIT No.	2	Name of Work	3	Estimated cost put to tender	4	Earnest money	5	Date of receipt of application for obtaining tender	6	Date & time for issue of tender documents	7	Last date & time for receipt of tender documents	8	Date & time of Opening of tender	9	Time allowed for completion.
Package XXXVI DPHE/NIT/JJM/2 2-23	P/D/W/S at Shahrijo village	₹ 18,00,453.00	₹ 18,000.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months									
Package XXXVII DPHE/NIT/JJM- 1/22-23	P/D/W/S at Upper Bayor village	₹ 16,00,022.00	₹ 16,000.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months									
Package XXXVIII DPHE/NIT/JJM- 1/22-23	P/D/W/S at Menga Dignium village	₹ 16,83,900.00	₹ 16,840.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months									
Package XXXIX DPHE/NIT/JJM/2 2-23	P/D/W/S at Jaring-II village	₹ 24,00,823.00	₹ 24,010.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months									
Package XL DPHE/NIT/JJM/2 2-23	P/D/W/S at Rava village	₹ 27,43,154.00	₹ 27,430.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months									
Package XLI DPHE/NIT/JJM/2 2-23	Source Augmentation & Improvement of WS at Natam village	₹ 31,77,962.00	₹ 31,780.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months									
Package XLII DPHE/NIT/JJM/2 2-23	Source Augmentation & Improvement of WS at Giba HQ.	₹ 26,05,076.00	₹ 26,050.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months									
Package XLIII DPHE/NIT/JJM/2 2-23	Source Augmentation & Improvement of WS at Lingdom village	₹ 24,53,532.00	₹ 24,540.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months									

1	2	3	4	5	6	7	8	9
Package & NIT No.	Name of Work	Estimated cost put to tender	Earnest money	Date of receipt of application for obtaining tender	Date & time for Issue of tender documents	Last date & time for receipt of tender documents	Date & time of Opening of tender	Time allowed for completion.
Package XLIV DPHE/NIT/JJM/2-2-23	P/D/W/S at Machirijo village	₹ 17,05,339.00	₹ 17,050.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XLV DPHE/NIT/JJM/2-2-23	P/D/W/S at Jitu village	₹ 20,05,332.00	₹ 20,050.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XLVI DPHE/NIT/JJM/2-2-23	P/D/W/S at Lungte-II village	₹ 21,90,258.00	₹ 21,900.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XLVII DPHE/NIT/JJM/2-2-23	P/D/W/S at Rago village	₹ 22,27,619.00	₹ 22,280.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package XLVIII DPHE/NIT/JJM/22-23	P/D/W/S at Belirijo village	₹ 8,12,560.00	₹ 43,850.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
	P/D/W/S at Dera Nalo village	₹ 15,48,322.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
	P/D/W/S at Dogi Rosarijo village	₹ 10,17,450.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1600 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
	P/D/W/S at Lite Nirin village	₹ 10,06,205.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to 1100 Hrs	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
		₹ 43,84,537.00						

1	Package & NIT No.	2	Name of Work	3	Estimated cost put to tender	4	Earnest money	5	Date of receipt of application for obtaining tender	6	Date & time for Issue of tender documents	7	Last date & time for receipt of tender documents	8	Date & time of Opening of tender	9	Time allowed for completion.
Package XLIX DPHE/NIT/JJM/22-23			P/D/W/S at Pomte Bage village	₹ 19,31,725.00	₹ 48,88,683.00	₹ 48,890.00		12/07/2022 to 13/07/2022	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months				
			P/D/W/S at Param-II village	₹ 15,50,409.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months					
			Source Augmentation & Improvement of WS at New Hali village	₹ 14,06,549.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months					
Package L DPHE/NIT/JJM/22-23			P/D/W/S at Yudik-II village	₹ 22,85,328.00	₹ 45,70,025.00	₹ 45,700.00		12/07/2022 to 13/07/2022	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months				
			Source Augmentation & Improvement of WS at Old Hane village	₹ 16,65,439.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months					
			Source Augmentation & Improvement of WS at Gite Bage-I village	₹ 6,19,258.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months					
Package LI DPHE/NIT/JJM/22-23			Source Augmentation & Improvement of WS at Paksok village	₹ 13,12,194.00	₹ 49,44,192.00	₹ 49,440.00		12/07/2022 to 13/07/2022	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months				
			Source Augmentation & Improvement of WS at Yudik-I village	₹ 14,01,097.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months					
			Source Augmentation & Improvement of WS at Akinirin village	₹ 11,21,231.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months					
			Source Augmentation & Improvement of WS at New Hane village	₹ 11,09,670.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months					



1	Package & NIT No.	2	3	4	5	6	7	8	9
		Name of Work	Estimated cost put to tender	Earnest money	Date of receipt of application for obtaining tender	Date & time for Issue of tender documents	Last date & time for receipt of tender documents	Date & time of Opening of tender	Time allowed for completion.
Package LII DPHE/NIT/JJM/22-23		Source Augmentation & Improvement of WS at Yatekripa village	₹ 6,48,793.00	₹ 42,43,103.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
		Source Augmentation & Improvement of WS at New Hyder village	₹ 8,25,748.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
		Source Augmentation & Improvement of WS at New Haji village	₹ 7,46,132.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
		Source Augmentation & Improvement of WS at Lower Tabarijo village	₹ 8,17,172.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
		Source Augmentation & Improvement of WS at Luchi village	₹ 12,05,258.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
Package LIII DPHE/NIT/JJM/22-23		Source Augmentation & Improvement of WS at Borarupok village	₹ 8,56,736.00	₹ 41,980.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
		Source Augmentation & Improvement of WS at Maro HQ. village	₹ 9,39,700.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
		Source Augmentation & Improvement of WS at Lower Dula village	₹ 7,67,074.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
		Source Augmentation & Improvement of WS at Laigi-I & II village	₹ 16,34,113.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
			₹ 41,97,623.00						
				₹ 42,430.00					

1	Package & NIT No.	2	Name of Work	3	Estimated cost put to tender	4	Earnest money	5	Date of receipt of application for obtaining tender	6	Date & time for Issue of tender documents	7	Last date & time for receipt of tender documents	8	Date & time of Opening of tender	9	Time allowed for completion.
1	Package LIV DPHE/NIT/JJM/22-23		P/D/W/S at Gongo village	₹ 12,09,216.00	₹ 43,78,875.00	₹ 43,790.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months	4 (Four) Months				
			P/D/W/S at Hiru Gongo village	₹ 13,57,199.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025						
			P/D/W/S at Lote Maro village	₹ 18,12,460.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025						
23	Package LV DPHE/NIT/JJM/22-23		Source Augmentation & Improvement of WS at Belo-I village	₹ 14,29,408.00	₹ 23,96,094.00	₹ 23,960.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months	4 (Four) Months				
			Source Augmentation & Improvement of WS at Digbak-I village	₹ 9,66,686.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025						
23	Package LVI DPHE/NIT/JJM/22-23		Source Augmentation & Improvement of WS at Lenyi village	₹ 17,60,539.00	₹ 38,15,604.00	₹ 38,160.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months	4 (Four) Months				
			P/D/W/S at Lukia Lida village	₹ 20,55,065.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025						
23	Package LVII DPHE/NIT/JJM/22-23		Source Augmentation & Improvement of WS at Kuporijo-I village	₹ 15,07,143.00	₹ 35,64,697.00	₹ 35,650.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months	4 (Four) Months				
			Source Augmentation & Improvement of WS at Kuporijo-II village	₹ 20,57,554.00				12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025						

1	2	3	4	5	6	7	8	9
Package & NIT No.	Name of Work	Estimated cost put to tender	Earnest money	Date of receipt of application for obtaining tender	Date & time for Issue of tender documents	Last date & time for receipt of tender documents	Date & time of Opening of tender	Time allowed for completion.
Package LVIII DPHE/NIT/JJM/22-23	Source Augmentation & Improvement of WS at Bulo-I village	₹ 16,33,692.00	₹ 30,62,458.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
	P/D/W/S at Nguki (Dulirijo) village	₹ 14,28,766.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	
Package LIX DPHE/NIT/JJM/22-23	Source Augmentation & Improvement of WS at Uli-I village	₹ 10,92,888.00	₹ 44,380.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
	P/D/W/S at Uli-II village	₹ 17,53,423.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	
	P/D/W/S at Uli-III village	₹ 15,92,134.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	
Package LX DPHE/NIT/JJM/22-23	P/D/W/S at Kedmuri village	₹ 10,86,482.00	₹ 38,570.00	12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	4 (Four) Months
	Source Augmentation & Improvement of WS a Nerpe Libe village	₹ 6,44,209.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	
	Source Augmentation & Improvement of WS a New Richi village	₹ 12,42,769.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	
	Source Augmentation & Improvement of WS a Old Richi village	₹ 8,83,385.00		12/07/2022 to 13/07/2022	14/07/2022 to 16/07/2022, 1100 Hrs to	23/07/2022, upto 1530 Hrs	27/07/2022 to 30/07/2025	
		₹ 38,56,845.00						4 (Four) Months
								4 (Four) Months