

GOVERNMENT OF AUNACHAL PRADESH
OFFICE OF THE EXECUTIVE ENGINEER, PHE&WS DIVISION, DAPORIJO

No. DPHE/PB- 29/2018-19/

Dated Daporijo the 16th Dec'2021

TENDER NOTICE

The Executive Engineer, PHE & WS Division, Daporijo on behalf of the Governor of Arunachal Pradesh invites sealed item rate tender in two bid system from approved and eligible Class-V category contractors/firm registered with CPWD/APPWD/MES/BRO/NHPC/NEEPCO/etc. for execution of following works up to 1530 hrs on 22/12/2021 and which will be opened on 28/12/2021 at 1100 hrs in presence of the intending bidders or the representative of the firm, under Jal Jeevan Mission(JJM) Programme.

Package & NIT No	Name of Project	Estimated cost	Earnest money	Date of receipt of application for obtaining tender	Date & time for Issue of tender documents	Last date & time for receipt of tender	Date & time of Opening of tender	Time allowed for completion.
1	2	3	4	5	6	7	8	9
Package-XXIII DPHE/NIT/JJM- 23/21-22	i) Source Augmentation & Improvement Of W/S at Dulom-I & II and ii) P/D/W/S at Boin Nima	Rs. 43,69,160/-	Rs. 43,690/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months
Package-XXIV DPHE/NIT/JJM- 24/21-22	i) Source Augmentation & Improvement Of W/S at Motu-I & II and ii) P/D/W/S at Dodo Pada village	Rs. 38,63,760/-	Rs. 38,640/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months
Package-XXV DPHE/NIT/JJM- 25/21-22	i) Source Augmentation & Improvement Of W/S at Jeram-I & II and ii) P/D/W/S at Yigi Yorlo	Rs. 50,00,000/-	Rs. 50,000/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months
Package-XXVI DPHE/NIT/JJM- 26/21-22	i) Source Augmentation & Improvement Of W/S at Pakdam & Patum village	Rs. 40,44,890/-	Rs. 40,450/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months
Package-XXVII DPHE/NIT/JJM- 27/21-22	P/D/W/S at Rumtumrijo & Pegarijo village	Rs. 33,12,680/-	Rs. 33,125/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months

Package-XXXV DPHE/NIT/JJM- 35/21-22	i)P/D/W/S at Lechin village & ii) P/D/W/S at Siga village	Rs. 34,59,735/-	Rs. 34,600/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	2(two) months	17/12/2021	Rs. 38,51,560/-	Package-XXVIII DPHE/NIT/JJM- 28/21-22
Package-X XXIV DPHE/NIT/JJM- 34/21-22	i) Source Augmentation & Improvement Of W/S at Pute & ii) P/D/W/S at Yolu village	Rs. 37,68,078/-	Rs. 37,680/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	2(two) months	17/12/2021	Rs. 38,515/-	Package-XXIX DPHE/NIT/JJM- 29/21-22
Package-X XXIII DPHE/NIT/JJM- 33/21-22	P/D/W/S at Muri Dignium village	Rs. 19,21,528/-	Rs. 19,215/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	2(two) months	17/12/2021	Rs. 20,82,870/-	Package-XXX DPHE/NIT/JJM- 30/21-22
Package-X XXII DPHE/NIT/JJM- 32/21-22	i) P/D/W/S at Luchi village & ii)P/D/W/S at Pigia village	Rs. 50,00,000/-	Rs. 50,000/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	2(two) months	17/12/2021	Rs. 34,00,580/-	Package-XXXI DPHE/NIT/JJM- 31/21-22
Package-XXXI DPHE/NIT/JJM- 31/21-22	i) Source Augmentation & Improvement Of W/S at Sogum & ii) P/D/W/S at Puda village	Rs. 37,34,800/-	Rs. 37,350/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	2(two) months	17/12/2021	Rs. 20,830/-	Package-XXXII DPHE/NIT/JJM- 29/21-22
Package-XXXII DPHE/NIT/JJM- 32/21-22	i) Source Augmentation & Improvement Of W/S at Sogum & ii) P/D/W/S at Puda village	Rs. 37,34,800/-	Rs. 37,350/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	2(two) months	17/12/2021	Rs. 38,515/-	Package-XXXIII DPHE/NIT/JJM- 30/21-22
Package-XXXIII DPHE/NIT/JJM- 33/21-22	i) Source Augmentation & Improvement Of W/S at Sogum & ii) P/D/W/S at Puda village	Rs. 37,34,800/-	Rs. 37,350/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	2(two) months	17/12/2021	Rs. 38,515/-	Package-XXXIV DPHE/NIT/JJM- 31/21-22
Package-XXXIV DPHE/NIT/JJM- 34/21-22	i) Source Augmentation & Improvement Of W/S at Pute & ii) P/D/W/S at Yolu village	Rs. 37,68,078/-	Rs. 37,680/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	2(two) months	17/12/2021	Rs. 38,515/-	Package-XXXV DPHE/NIT/JJM- 35/21-22
Package-XXXV DPHE/NIT/JJM- 35/21-22	i)P/D/W/S at Lechin village & ii) P/D/W/S at Siga village	Rs. 34,59,735/-	Rs. 34,600/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	2(two) months	17/12/2021	Rs. 38,515/-	Package-XXXVI DPHE/NIT/JJM- 36/21-22

Package-X LIII DPHE/NIT/JJM- 43/21-22	P/D/W/S at Raha village	Rs. 20,27,553/-	Rs. 20,275/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	Package-XXXVI DPHE/NIT/JJM- 36/21-22	P/D/W/S at Dasi- III village	Rs. 19,54,449/-
Package-X LII DPHE/NIT/JJM- 42/21-22	Source Augmentation & Improvement Of W/S at Marbom village	Rs. 23,55,871/-	Rs. 23,560/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	Package-X XXVII DPHE/NIT/JJM- 37/21-22	P/D/W/S at Lingsa & Rapi village	Rs. 25,61,511/-
Package-X LI DPHE/NIT/JJM- 41/21-22	Source Augmentation & Improvement Of W/S at Chetia village	Rs. 12,61,787/-	Rs. 12,620/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	Package-X XXVIII DPHE/NIT/JJM- 38/21-22	i) P/D/W/S at Doni & Kamgi Doni village & ii) P/D/W/S at Soki-II village	Rs. 35,06,998/-
Package-XL DPHE/NIT/JJM- 40/21-22	P/D/W/S at U/Batam & Hyde village	Rs. 30,25,318/-	Rs. 30,255/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	Package-X XXIX DPHE/NIT/JJM- 39/21-22	P/D/W/S at Dabu & Dabu-II village	Rs. 28,09,678/-
Package-XL DPHE/NIT/JJM- 39/21-22	P/D/W/S at Dabu & Dabu-II village	Rs. 28,09,678/-	Rs. 28,095/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	Package-X XXVII DPHE/NIT/JJM- 37/21-22	P/D/W/S at Lingsa & Rapi village	Rs. 25,61,511/-
Package-X XXVII DPHE/NIT/JJM- 37/21-22	P/D/W/S at Lingsa & Rapi village	Rs. 25,61,511/-	Rs. 25,615/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	Package-XXXVI DPHE/NIT/JJM- 36/21-22	P/D/W/S at Dasi- III village	Rs. 19,54,449/-
Package-X XXVIII DPHE/NIT/JJM- 38/21-22	i) P/D/W/S at Doni & Kamgi Doni village & ii) P/D/W/S at Soki-II village	Rs. 35,06,998/-	Rs. 35,070/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months	Package-XXXVI DPHE/NIT/JJM- 36/21-22	P/D/W/S at Dasi- III village	Rs. 19,54,449/-
Package-XXXVI DPHE/NIT/JJM- 36/21-22	P/D/W/S at Dasi- III village	Rs. 19,54,449/-	Rs. 19,545/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months			

Package-X LIV DPHE/NIT/JJM- 44/21-22	P/D/W/S at Daru village	Rs. 17,29,727/-	Rs. 17,300/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months
Package-X LV DPHE/NIT/JJM- 45/21-22	P/D/W/S at Belu & Kochamrijo village	Rs. 24,51,559/-	Rs. 24,515/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months
Package-X LVI DPHE/NIT/JJM- 46/21-22	P/D/W/S at Rikung village	Rs. 20,91,236/-	Rs. 20,915/-	17/12/2021	18/12/2021 to 21/12/2021, 1100hrs to 1600hrs	22/12/2021, up to 1530hrs	28/12/2021 1100hrs	2(two) months

1. The tender paper can be had from the office of undersigned on any working days except Sunday and public holidays between 1100 hrs to 1600 hrs on payment of Rs.500/- (Five hundred) only (Non- refundable) in cash from the cashier of this office or in shape of DD in favour of the Executive Engineer, PHE & WS Division, Daporijo, payable at state Bank of India, Daporijo Up to 22/12/2021.
2. Earnest money amount mentioned against each package at column No.4 above only in DCR/FDR/DD/BC of any scheduled Bank Guaranteed by the Reserve Bank of India must accompany with each tender in a separate envelope, failing which the tender will be summarily rejected.
3. The undersigned reserves the right to extend or reject any or all tenders without assigning any reason thereof.

ELIGIBILITY CRITERIA

1. The Contractor must registered contractor in Class- V categories domiciled within the territorial jurisdiction of Community Block/Constituency.
2. The Contractor should submit the original documents of Power of Attorney if required, ST certificate, Domicile certificate, and contractor's registration certificate at the time of submission of tender documents.
3. The contractor should submit cash credit facility certificate (10% of contract value not more than 3 months old) of any Nationalised Bank Guaranteed by the Reserve Bank of India along with the bid documents.
4. The contractor should submit an undertaking that he will invest up to 25% of the bid amount.
5. The contractor should submit up to date sale tax clearance certificate, registration number, GST clearance certificate and PAN card number and related documents issued by the competent authority.
6. The firm/ contractor must submit the latest income tax clearance /exempted certificate at the time of submission of tender.
7. All the Contractors are to produce written "No Objection Certificate (NOC)" or no due certificate from the Arunachal Pradesh Co-operative Apex Bank Ltd. Govt. Of Arunachal Pradesh, duly issued by the Managing Director-cum-Chief Executive Officer, Naharlagun.

8. The firm/contractor willing to submit tender should produce bank solvency/guarantee certificate for the value at least **40% the estimated cost put to tender** from any nationalised bank in support of his financial soundness.
9. The firm /contractor willing to submit tender should be Govt. registered contractor under CPWD/APPWD/MES/BRO/NHPC/NEEPCO etc. and must have executed similar type of works/project in hilly areas. The contractor should have completed three similar works each of value not less than **40% of estimated cost** or two similar works each of value not less than **60% of estimated cost** or one similar work of value not less than **80% of estimated cost** in the last **5 (five) years** ending previous day of last date of submission of tenders. The certificate in respect of completion of such work must be obtained from the concerned Department and enclosed.
10. The firm must have sound financial background to complete the project even at the eventuality of unavoidable delay in payment owing to such reason as financial crunch of the client Department/Government. No interest will be paid for the delay in payment.
11. The Contractor/Firm shall submit list of works which are in hand (progress) in the following format.

Sl No	Name of work	Name and particulars of Division where work is being executed	Value of work	Position of works in progress	Remarks
1	2	3	4	5	6

Sd/-
Executive Engineer
PHE&WS Division
Daporijo


NOT TO BE PUBLISHED

Memo .No. DPHE/PB- 29/2018-19/ 1238-45

Dtd Daporijo the 16th Dec' 2021.

Copy to:-

1. The Nodal Officer PHED, for uploading of NIT in www.arunachaltenders.gov.in.
2. The Chief Engineer, PHE&WS Deptt. (WZ/EZ/D&P/MD(JJM)/Sanitation), RWD/PWD (EZ/WZ/C/Z/D&P)/WRD/Power/HPD, Itanagar for information please.
3. The Superintending Engineer, PHE&WS Circle Yachuli/Bene(Aalo)/Itanagar/Miao/Rupa/Tezu/Pangin for information please.
4. The Deputy Commissioner, Upper subansiri District, Daporijo for information please.
5. The Executive Engineer, PHE & WS Division, Tawang/ Bomdila/ Dirang/ Seppa/Lemmi/ Yupia/Itanagar/Sagalee/Sangram/Palin/Ziro/Pasighat/Yingkiong/Aalo/Mechuka/Likhabali/ Raga/Basar/Khonsa/Namsai/Changlang/Roing/Hawai/Anini/Tezu/Kodukha/Pangin/ Longding/Burdumsa/ and mechanical Division for information please.
6. The all Head of Department Upper Subansiri District, Daporijo for information please.
7. The Assistant Engineer, PHE & WS Sub-Division, Daporijo/Dumporijo for information.
8. Notice Board.
9. Office copy.


Executive Engineer
PHE&WS Division
Daporijo