

**GOVERNMENT OF ARUNACHAL PRADESH**  
**OFFICE OF THE EXECUTIVE ENGINEER :: PHE & WS DIVISION**  
**TEZU**  
**NOTICE INVITING TENDER**

No.TD/PHE/DB-T/2017-018/ 690-94

Dated, Tezu the 27th November 2021

1. The Executive Engineer, PHE & WS Division, Tezu on behalf of the Governor of Arunachal Pradesh invites item rate tender from approved & eligible contractor of reputed constructing firms/contractor registered under APPWD, CPWD, PHED, GREF and MES, etc. domiciled within territorial jurisdiction of **Tezu-Sunpura Block** as per the rules laid down in **Arunachal Pradesh District based entrepreneurs and professionals (Incentive, development & promotional) (Amendment) Act'2020**.

Sl. No.	Description of work	Estimated cost	Cost of Tender paper	Earnest Money	Time of completion	Eligibly of contractor	Date & Time			
							Issue of Tender paper	Last date for receipt of tender paper	Opening of tender	Territorial Jurisdiction
A	Augmentation of water supply at Panbari	Rs. 73,26,439/-	Rs. 500.00/-	Rs. 73,264.00/-	3 (Three) Months	Class III and IV	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block
B	Augmentation of water supply at Tafragam II	Rs. 81,62,239/-	Rs. 500.00/-	Rs. 81,622.00/-	3 (Three) Months	Class III and IV	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block
C	Augmentation of water supply at Duraliang & New Duraliang	Rs. 38,93,070/-	Rs. 500.00/-	Rs. 38,930.00/-	3 (Three) Months	Class IV & Class VA	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block

Sl. No.	Description of work	Estimated cost	Cost of Tender paper	Earnest Money	Time of completion	Eligibly of contractor	Date & Time			
							Issue of Tender paper	Last date for receipt of tender paper	Opening of tender	Territorial Jurisdiction
D	Augmentation of water supply at Soiliang	Rs. 23,76,151/-	Rs. 500.00/-	Rs. 23,761/-	3 (Three) Months	Class IV & Class VA	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block
E	Augmentation of water supply at Tidding	Rs. 13,35,014/-	Rs. 500.00/-	Rs. 13,350/-	3 (Three) Months	Class V and Calss VA	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block
F	Augmentation of water supply at Zeneko	Rs. 23,17,159/-	Rs. 500.00/-	Rs. 23,171/-	3 (Three) Months	Class IV & Class VA	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block
G	Augmentation of water supply at Hatiduba	Rs. 79,17,171/-	Rs. 500.00/-	Rs. 79,171/-	3 (Three) Months	Class III & Class IV	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block

Sl. No.	Description of work	Estimated cost	Cost of Tender paper	Earnest Money	Time of completion	Eligibly of contractor	Date & Time			
							Issue of Tender paper	Last date for receipt of tender paper	Opening of tender	Territorial Jurisdiction
H	Augmentation of water supply at 20 <sup>th</sup> Mile	Rs. 75,35,727/-	Rs. 500.00/-	Rs. 75,357/-	3 (Three) Months	Class III & Class IV	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block
I	Providing water supply at Kulimia	Rs. 67,39,378/-	Rs. 500.00/-	Rs. 67,394/-	3 (Three) Months	Class III and Class IV	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block
J	Augmentation of water supply at Danglat I	Rs.70,70,132/-	Rs.500.00/-	Rs.70,700/-	3 (Three) Months	Class III & Class IV	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block
K	Augmentation of water supply at Pomliang	Rs.74,64,520/-	Rs.500.00/-	Rs. 74,645/-	3 (Three) Months	Class III & Class IV	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block

L	<b>Augmentation of water supply at Tindolong</b>	<b>Rs. 24,89,500/-</b>	Rs. 500.00/-	<b>Rs. 24,895/-</b>	3 (Three) Months	Class IV & Class VA	1030 Hrs 29 <sup>th</sup> Nov'2021	1200 Hrs. 6 <sup>th</sup> Dec'2021	1000 Hrs 7 <sup>th</sup> Dec' 2021	Tezu-Sunpura Block
---	--	------------------------	--------------	---------------------	------------------	---------------------	------------------------------------	------------------------------------	------------------------------------	--------------------

2. The Tender should be submitted in two bids i.e **Technical bid & Price bid** and each of bid shall be placed and sealed properly in two separate cover for each of the above works and mailed by registered AD post/by person, so as to reach to the undersigned on or before **1200 Hrs of 6<sup>th</sup> December 2021**. The authority inviting tender will not be held responsible for the delay, if any, in the delivery of the documents or non-receipt of the same on time. The technical bid shall be first opened on **7<sup>th</sup> December 2021 at 1000 Hrs** at the office of the Executive Engineer, PHE & WS Division, Tezu and will be evaluated to assess the technical viability, capability, work experience and then only the Price Bid of the qualified tenderer shall be opened for further evaluation. If the office happens to be closed on date of opening of bids as specified above, the bids will be opened on next working day at same time and venue.

**Note:** Details information of the work and conditions may be seen in the tender documents.



**Executive Engineer**  
PHE & WS Division, Tezu