



**GOVERNMENT OF FARUNACHAL PRADESH
OFFICE OF THE EXECUTIVE ENGINEER :: PHE & WS DIVISION
TEZU::LOHIT::A.P**

No.TD/PHE/DB-T/2024-25/

Dated, Tezu the 26th March'2025

CORRINGENDUM

In view of delayed receipt of AA & ES for the project “**Facilitation of Tourism components and recreational provisions in the project Augmentation of Water Supply at Tezu Township Ph-II**” the date for the opening of and evaluation of tender is hereby rescheduled as mentioned below:

SI No.	Name of work	Last date for receipt of tender paper	Date of Opening and evaluation of bids
A	Facilitation of Tourism components and recreational provisions in the project Augmentation of Water Supply at Tezu Township Ph-II	27 th March 2025 upto 1700 Hrs	28 th March 2025 from 0930 Hrs onwards

Executive Engineer,
PHE & WS Division,
Tezu