

GOVERNMENT OF ARUNACHAL PRADESH  
OFFICE OF THE EXECUTIVE ENGINEER: PUBLIC HEALTH ENGINEERING WATER SUPPLY DIVISION::TAWANG.

NO.EE/ PHET/09/143/2021-22/

Dated Tawang the 31st January"2022

NOTICE INVITING TENDER.

The Executive Engineer, PHE & WS Division, Tawang on behalf of the Governor of Arunachal Pradesh invites sealed item Rate Tender for design, drawing and construction of following water supply schemes under Jal Jeevan Mission( JJM) from approved and eligible contractors registered with CPWD/ APPWD/ MES/ BRO/ NHPC/ NEEPCO/ NBCC etc., for execution of the woks mentioned below:

Sl.No	NIT NO.	Name of Work	Estimated cost put to tender(in Rs)	Earnest Money (in Rs.)	Block/ Assembly constituency	Eligible class of contractor	Place of sale/Issue/Submission of Tender Papers and opening of Tender documents	Sale/Issue of Tender Papers	Last date & Time for submission of Tender.	Opening of tender papers.
1	EE/PHET/NIT-116 /2021-22	Aug.of water supply at New Kokhem Village	₹ 1,831,341.00	₹ 18,313.00	Dudunghar-Zemithang	Class V & VA	PHE &WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
2	EE/PHET/NIT-117/2021-22	1.Aug water supply at Kokhem Village 2.Augmentation of water supply at Thikshi Village 3.Augmentation of water supply at Khobleteng Village .	₹ 1,948,411.00	₹ 19,484.00	Dudunghar-Zemithang	Class V & VA	PHE &WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
3	EE/PHET/NIT-118/2021-22	1. Aug water supply at Nyarmang Village	₹ 1,832,938.00	₹ 18,329.00	Dudunghar-Zemithang	Class V & VA	PHE &WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
4	EE/PHET/NIT- 119 /2021-22	1. Augmentation of water supply at Tadung Village 2.Augmentation of water supply at Tebo Village 3. Aug water supply at Minding Village.	₹ 1,995,614.00	₹ 19,956.00	Dudunghar-Zemithang	Class V & VA	PHE &WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs

5	EE/PHET/NIT- 120 /2021-22	1. Aug water supply at Phalum Gompa. 2. Aug water supply at Samtan Choiling Gompa 3. Aug of water supply at Socktsen Village.	₹ 1,894,918.00	₹ 18,949.00	Dudunghar-Zemithang	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
6	EE/PHET/NIT- 121/2021-22	1. Aug water supply at Socktsen Gompa 2. Aug water supply at Toiding Village 3. Aug of water supply at Tserteng Gompa.	₹ 1,834,299.00	₹ 18,343.00	Dudunghar-Zemithang	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
7	EE/PHET/NIT- 122 /2021-22	1. Aug water supply at Bording Village.	₹ 1,799,617.00	₹ 17,996.00	Dudunghar-Zemithang	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
8	EE/PHET/NIT- 123 /2021-22	1. Aug of water supply at Seridung Gompa. 2. Aug of water supply at Kelengteng Village, 3. Aug of water supply at Doong	₹ 1,282,619.00	₹ 12,826.00	Dudunghar-Zemithang	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
9	EE/PHET/NIT- 124 /2021-22	1. Augmentation of water supply at Pankyo Village 2. Augmentation. of water supply at Sherkinmang Village. 3. Augmentation of water supply at New Lumchang Village..	₹ 1,770,895.00	₹ 17,709.00	Dudunghar-Zemithang	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs

10	EE/PHET/NIT- 125 /2021-22	1. Augmentation of water supply at Bankhar Village 2. Improvement. of water supply at Namtsering Village.3. Augmentation. of water supply at Sanghar Village. 4. Augmentation of water supply at Kheleteng Villag	₹ 1,997,402.00	₹ 19,974.00	Dudunghar-Zemithang	Class V & VA	PHE &WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
11	EE/PHET/NIT- 126 /2021-22	1. Augmentation of water supply at Flaleng Village 2. Augmentation of water supply at Gyamo Village. 3. Augmentation of water supply at Khen a Village.	₹ 1,918,434.00	₹ 19,184.00	Dudunghar-Zemithang	Class V & VA	PHE &WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
12	EE/PHET/NIT- 127 /2021-22	1.Improvement of water supply at Dudunghar (H.Q) 2.Improvement of water supply at Ramyang Village 3.Augmentation of water supply at Pankhenyang Village	₹ 1,851,474.00	₹ 18,515.00	Dudunghar-Zemithang	Class V & VA	PHE &WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
13	EE/PHET/NIT- 128 /2021-22	1.Augmentation of water supply at Gangma Gompa 2. Augmentation of water supply at Dungsar Village. 3. Augmentation. of water supply at Laidung Village 4. Augmentation. of water supply at Ngumeleng Village. 5.Augmentation of water supply at Pamdung Village.	₹ 1,974,208.00	₹ 19,742.00	Dudunghar-Zemithang	Class V & VA	PHE &WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs

14	EE/PHET/NIT- 129 /2021-22	1. Augmentation of water supply at Surbin village 2. Augmentation of water supply at Remongsong Village 3. Augmentation. of water supply at Phomghar Village.	₹ 1,851,901.00	₹ 18,519.00	Dudunghar-Zemithang	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
15	EE/PHET/NIT- 130 /2021-22	1. Augmentation of water supply at Yusser Village.	₹ 1,638,593.00	₹ 16,386.00	Dudunghar-Zemithang	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
16	EE/PHET/NIT- 131 /2021-22	1. Augmentation of water supply at Darmaleng Village. 2. Augmentation of water supply at Zhamaneng Village.	₹ 856,308.00	₹ 8,563.00	Dudunghar-Zemithang	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
17	EE/PHET/NIT- 132/2021-22	Augmentation of water supply at Soladung Village.	₹ 3,925,661.00	₹ 39,257.00	Lumla	Class VA& IV	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
18	EE/PHET/NIT- 133/2021-22	Augmentation of water supply at Wakhar Village.	₹ 4,377,690.00	₹ 43,777.00	Lumla	Class VA& IV	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
19	EE/PHET/NIT- 134/2021-22	Augmentation of water supply at Sherbang Village.	₹ 2,248,833.00	₹ 22,488.00	Lumla	Class VA& IV	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
20	EE/PHET/NIT- 135/2021-22	Augmentation of water supply at Patteng Village.	₹ 3,641,450.00	₹ 36,415.00	Lumla	Class VA& IV	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs

21	EE/PHET/NIT-136/2021-22	Augmentation of water supply at Phenutae Village.	₹ 3,851,187.00	₹ 38,512.00	Lumla	Class VA & IV	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
22	EE/PHET/NIT-137/2021-22	Augmentation of water supply at Taprang Village.	₹ 1,49,8,642.00	₹ 14,986.00	Lumla	Class V & VA	PHE & WS Sub-Division-	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
23	EE/PHET/NIT-138/2021-22	Augmentation of water supply at Dugumba Village.	₹ 2,740,806.00	₹ 27,408.00	Lumla	Class VA & IV	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
24	EE/PHET/NIT-139/2021-22	Augmentation of water supply at Pharmey Village.	₹ 1,741,550.00	₹ 17,416.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
25	EE/PHET/NIT-140/2021-22	Augmentation of water supply at Jangise Village.	₹ 1,722,964.00	₹ 17,230.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
26	EE/PHET/NIT-141/2021-22	Augmentation of water supply at Kharetse Village.	₹ 1,540,390.00	₹ 15,404.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
27	EE/PHET/NIT-142/2021-22	Augmentation of water supply at Sazo Village.	₹ 1,540,390.00	₹ 15,404.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
28	EE/PHET/NIT-143/2021-22	Augmentation of water supply at Yanglin Village.	₹ 1,689,554.00	₹ 16,896.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs

29	EE/PHET/NIT-144/2021-22	Augmentation of water supply at Poito Village.	₹ 1,467,098.00	₹ 14,671.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
30	EE/PHET/NIT-145/2021-22	Augmentation of water supply at Suhung Village.	₹ 1,540,390.00	₹ 15,404.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
31	EE/PHET/NIT-146/2021-22	Augmentation of water supply at Sukyur Village.	₹ 1,625,072.00	₹ 16,251.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
32	EE/PHET/NIT-147/2021-22	Augmentation of water supply at Shurbu Village.	₹ 1,506,400.00	₹ 15,064.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
33	EE/PHET/NIT-148/2021-22	1. Augmentation of water supply at Yubre Village. 2. Augmentation of water supply at SherdungGompa. 3. Augmentation of water supply at Brotheng Village.	₹ 1,946,918.00	₹ 19,469.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
34	EE/PHET/NIT-149/2021-22	1. Augmentation of water supply at Bomang Village. 2. Augmentation of water supply at Buikang Village. 3. Augmentation of water supply at New Buikyong Village.	₹ 1,524,158.00	₹ 15,242.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
35	EE/PHET/NIT-150/2021-22	1. Augmentation of water supply at Thangphe Village. 2. Augmentation of water supply at Sohung Village .3. Augmentation of water supply at TohsurGompa.	₹ 1,585,499.00	₹ 15,855.00	Lumla	Class V & VA	PHE & WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs

36	EE/PHET/NIT-151 /2021-22	1. Augmentation of water supply at Nang GongmaGompa. 2. Augmentation of water supply at ThonglengGompa. 3. Augmentation of water supply at Yuesa Gompa	₹ 799,024.00	₹ 7,990.00	Lumla	Class V & VA	PHE &WS Sub-Division- Lungla	01/02/2022 to 07/02/2022	08/02/2022 1630 hrs	09/02/2022 1000 hrs
----	-----------------------------	--	--------------	------------	-------	--------------	---------------------------------	--------------------------	------------------------	---------------------

**Terms and Conditions:**

1. The firm/ bidder participating in the tender must be domiciled within the territorial jurisdiction of Community block/ assembly constituency underTawang District, Arunachal Pradesh.
2. Tender document can be obtained from the office of the Assistant Engineer, PHE & WS Sub – Division Lumla in any working day in between 1000hrs to 1600hrs on payment of Rs. 500.00(five hundred) only in cash /shape of DD non-refundable drawn in favour of the undersigned payable at state bank of India Tawang branch. No bidding document shall be issued to the contractor after the stipulated time limit.
3. The standard form of **General Condition of Contract** will not be issued along with the Tender document but the same shall be formed part of the agreement to be drawn and signed by both the parties after acceptance of the Tender. The intending bidder must read the **General Condition of Contract 2019** or its latest edition carefully. He should submit his bid if he agrees the terms and conditionslaid therein.
4. The bidders are required to visit sites to examine and familiarize themselves with concerned site of works at their own cost, responsibility and risk before submitting the bid. The firm may contact the Assistant Engineer in – charge of the project of the site of the work.
5. The tender shall be submitted in two bids viz. Technical Bid and Price Bid. Each of the bids shall be placed and sealed in separate cover and these two separate sealed bids should be further sealed in a single envelope and mailed by registered post so as to reach the office of the Assistant Engineer PHE&WS SD Lumla or may be dropped in the tender box on or before 08.02.2022 up to 1630 hrs.
6. The Arunachal Pradesh District Based Entrepreneurs and Professionals (Intensives, Development and Promotional) (Amendment) Act, 2020 shall be applicable in this tender.
7. The Technical Bid shall be opened first and evaluated to assess the Technical and financial capability of the contractors/firms and their work experience. Based on such evaluation and after adopting the post qualification procedure, the price bid containing only the schedule of quantities (As per PWD-8) shall be opened for further evaluation.
8. Special conditions, other terms and conditions and technical details of the NIT may be seen at “Technical Bid”.

Sd/-

Executive Engineer  
PHE & WS Division  
Tawang.